STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333.0016

JOHN ELIAS BALDACGCI

GOVERNOR

DAYID A. COLE

COMMISSIONER

April 12, 2004

Subject: Littleton

Project No. DISC-9851(000)X
PIN 9851.00

Bid Amendment No. 1

Dear Sir/Ms.:
Please make the following changes to your Bid Package:

Delete the “Schedule of Items™ dated 040317, four pages total and replace with the
attached “Schedule of Ttems” dated 040331, four pages total.

Add the attached “Special Provision, Section 203, Excavation and Embankment (Dredge
Materials)” dated 2 April 2004, one page.

Please make the following changes to the Plan Sheets:

On Plan Sheet # 2 of 9 entitled “Summary of Quantities and General Notes”, add the
following Item to the Estimated Quantities:

652.38-Flagger-30.000-HR

On Plan Sheet # 2 of 9, entitled “Summary of Quantities and General Notes”, add the
following Construction Notes:

16. Dredge Material (See MDOT Standard Specifications § 101.2) is regulated as a
Special Waste. Fifty cubic yards or less of Dredge Material Beneficially Used in the area
adjacent to and draining into the dredged water body is exempt from Beneficial Use
Permits. The Contractor shall ensure that all Dredge Material is placed into the fill areas
specified by MDOT. No more than fifty cubic yards of Dredge Material may be
excavated without authorization from the Engineer.

17. Fabrication, delivery and placing reinforcing steel and mechanical couplers needed
for items 518.50, 518.51, 518.52, 518.60, 518.61 shall not be paid for directly. Payment
will be considered incidental to related contract items.

Make these changes in Pen and Ink.
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The Department has received the following Requests for Information:
Question 1: Does the project contain any requirements for glulaminated materials?

Response 1: No. There are no glulaminated components included in the project.

Question 2: No where on the plans does it show where these structural concrete repairs
occur, ltems 518.51,.52,.60,.61. Is the purpose for the cofferdams (items 511.07) to
provide a dry environment for these structural repairs? According to STD Spec. section
518.10 method of measurement supplementary reinf. Will be paid under items 502.12
and 503.13, however these items do not appear in schedule of items.

Response 2: The main purpose of the cofferdam items 511.07 is to allow placement of
plain riprap and underwater grout bags in the dry. Any structural concrete needing repair
under the section 518 items will be as directed by the resident.

Question 3: In a previous request I requested to know where structural concrete repairs
occur. Are their any details available? How do we get paid for any reinforcing that might
be required?

Response 3:  Any structural concrete needing repair under the section 518 items will be
as directed by the resident.

Question 4: Item 528.01 & 528.02 are bid as Lump Sum items, the quantity of this work
is going to vary after field determination of the condition of the existing members,
shouldn't these items be bid as unit prices per board feet?

Response 4: The existing members to be replaced are clearly indicated on the plans. The
quantity for item 528.01 and 528.02 should not change by more then 2 or 3 percent.
Question 5: What are the cofferdam items for? They do not appear to be needed.
Response 5:  The main purpose of the cofferdam items 511.07 is to allow placement of
plain riprap and underwater grout bags in the dry.

Consider these changes and information prior to submitting your bid on April 14, 2004.

Sincerely

d«@%ﬂu&: Fog 5.3

Scott Bickford
Contracts & Specifications Engineer



MAINE DEPARTMENT OF TRANSPORTATION

PAGE: 1

DATE: 040331
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 009851.00 PROJECT (S) : DISC-9851(000)X
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY = |==—===——— = | ——— - ————
| | AND UNITS | DOLLARS | CTS DOLLARS |CTS
SECTION 0001 BRIDGE ITEMS
[202.10 REMOVING EXISTING | | |
0010 | SUPERSTRUCTURE (PROPERTY |LUMP | LUMP |
| OF CONTRACTOR) | | | |
[202.13 REMOVING EXISTING | | |
0020 |RAILINGS (RETAINED BY | 20.000 | |
| DEPARTMENT) |LF | | |
|202.14 REMOVING EXISTING | | |
0030 |RAILINGS (PROPERTY OF | 94.000| |
| CONTRACTOR) |LF | | |
[203.20 COMMON EXCAVATION | | |
0040 | | 20.000] | |
| |CY | | |
|502.248 UNDERWATER GROUT | | |
0050 | BAGS | 5.000] | |
| |CY | | |
|504.70 STRUCTURAL STEEL | | |
0060 | FABRICATED AND DELIVERED |LUMP | LUMP |
| | | | |
|504.71 STRUCTURAL STEEL | | |
0070 | ERECTION | LUMP | LUMP |
| | | | |
|511.07 COFFERDAM: EAST | | |
0080 | ABUTMENT | LUMP | LUMP |
| | | | |
|511.07 COFFERDAM PIER | | |
0090 | | LUMP | LUMP |
| | | | |
|511.07 COFFERDAM: WEST | | |
0100 | ABUTMENT | LUMP | LUMP |
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DATE: 040331
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 009851.00 PROJECT (S) : DISC-9851 (000)X
CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e e EEE LT P e
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

[513.22 CRUSHED STONE | | | |
0110 |SLOPE PROTECTION | 18.000| | |

|518.50 REPAIR OF UPWARD | | | |
0120 | FACING SURFACES - TO | 10.000] | |

|REINFORCING STEEL < 7.9 |SF | | |

| IN. | | | | |

|518.51 REPAIR OF UPWARD | | | |
0130 | FACING SURFACES - BELOW | 10.000] | |

|REINFORCING STEEL < 7.9 |SF | | |

| IN. | | | | |

|518.52 REPAIR OF UPWARD | | | |
0140 | FACING SURFACES > 7.9 IN.| 2.000]| | |

|518.60 REPAIR OF | | | | |
0150 | VERTICAL SURFACES < 7.9 | 10.000| | |
| IN. | SF | | | |
|518.61 REPAIR OF | | | | |
0160 |VERTICAL SURFACES > 7.9 | 2.000] | |
| IN. |CY | | | |
|524.301 TEMPORARY | | | |
0170 | STRUCTURAL SUPPORT | LUMP | LUMP | |

[528.01 STRUCTURAL TIMBER, | | | |
0180 | FABRICATED AND DELIVERED |LUMP | LUMP | |

[528.02 STRUCT TIMBER, | | | | |
0190 |ERECTION | LUMP | LUMP | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3

DATE: 040331
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 009851.00 PROJECT (S) : DISC-9851 (000)X
CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e e EEE LT P e
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|528.494 STRUCTURAL | | | |
0210 | TIMBER FIRE RETARDANT | LUMP | LUMP | |
| PAINT | | | | |

[528.60 STRUCTURAL TIMBER | | | |
0220 | DECKING | 50.000 | | |

[528.80 STRUCTURAL TIMBER | | | |
0230 |ROOFING | 465.000] | |

[528.81 STRUCTURAL TIMBER, | | | |
0240 |ROOFING SHINGLES | LUMP | LUMP | |

|610.08 PLAIN RIPRAP | | | |
0260 | 290.000| | |

[|610.18 STONE DITCH | | | |
0270 | PROTECTION | 13.000| | |

[618.1401 SEEDING METHOD | | | |
0290 |NUMBER 2 - PLAN QUANTITY | 1.000| | |

1619.1201 MULCH - PLAN | | | |
0300 | QUANTITY | 1.000| | |

[620.59 EROSION CONTROL | | | |
0310 |GEOTEXTILE (SEWN SEAMS) | 435.000] | |
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DATE: 040331
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 009851.00 PROJECT (S) : DISC-9851 (000)X
CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e e EEE LT P e
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

[629.05 HAND LABOR, | | | | |
0320 | STRAIGHT TIME | 10.000| | |

|631.12 ALL PURPOSE | | | |
0330 |EXCAVATOR (INCLUDING | 10.000| | |
| OPERATOR) | HR | | | |

[|631.172 TRUCK - LARGE | | | |
0340| (INCLUDING OPERATOR) | 10.000| | |

[639.18 FIELD OFFICE TYPE | | | |
0350 A | 1.000| | |

[|652.39 WORK ZONE TRAFFIC | | | |
0370 | CONTROL | LUMP | LUMP | |

|656.75 TEMPORARY SOIL | | | |
0380 | EROSION AND WATER | LUMP | LUMP | |
| POLLUTION CONTROL | | | | |

|841.48 BOLLARDS | | | | |
0400 | 12.000| | | |
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LITTLETON-9851.00
WATSON COVERED BRIDGE (1006)
2 APRIL 2004

SPECIAL PROVISION
SECTION 203
EXCAVATION AND EMBANKMENT
(Dredge Materials)

Description: Dredge Material (See MDOT Standard Specifications § 101.2) is
regulated as a Special Waste.

Fifty cubic yards or less of Dredge Material Beneficially Used in the area adjacent to
and draining into the dredged water body is exempt from Beneficial Use Permits. The
Dredge Material quantity from the Watson Covered Bridge site is expected to be less
than 50 cubic yards.

CONSTRUCTION REQUIREMENTS

Management and Disposal: The contractor shall Beneficially Use all Dredge Material
excavated at the Watson Covered Bridge Project in the area adjacent to and draining
into the dredged water body. No more than 50 cubic yards of Dredge Material may be
excavated.

Method of Measurement: Dredge Material will be measured by the cubic yard of
material removed.

Basis of Payment: Payment for Dredge Material Beneficially Used will be incidental to
the Contract.

Payment shall be full compensation for excavation, dewatering, managing, transporting,
and placement.
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